SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OAR-19-00826 1 3

3. AWARD/
EFFECTIVE DATE

2. CONTRACT NO.
EP-W-16-015

4. ORDER NUMBER

07/09/2019|68HERH19F0241

6. SOLICITATION
ISSUE DATE

5. SOLICITATION NUMBER

b. TELEPHONE NUMBER (No collect calls)  [8. OFFER DUE DATE/LOCAL TIME
202-564-2550 ET

7. FOR SOLICITATION a. NAME

INFORMATION CALL: Michael Fox
9. ISSUED BY CODE |HQAD
HQAD

US Environmental Protection Agency

10. THIS ACQUISITION IS | SETASIDE:

UNRESTRICTED OR % FOR:

WOMEN-OWNED SMALL BUSINESS
O (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED

SMALI | RIISINFSS PROGRAM
NAIcs: 541620

[] SMALL BUSINESS
[[] HUBZONE SMALL

William Jefferson Clinton Building BUSINESS [ eowoss

1200 Pennsylvania Avenue, N. W. Di;ggi%%ﬁiD 0 &) SizESTANDARDE 9L B O
Mail Code: 3803R SMALL BUSINESS

Washington DC 20460

11. DELIVERY FOR FOB DESTINA- 12. DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS
MARKED

[J13a. THIS CONTRACT ISA

RATED ORDER UNDER
DPAS (15 CFR 700)

14. METHOD OF SOLICITATION

X] SEE SCHEDULE ClrrFa Uire L RrP
15. DELIVER TO CODE |0AR/OAP 16. ADMINISTERED BY CODE [HOAD
OAR/OAP HQAD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62101J

OAR/OAP

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL

751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125
Title:

(3001)

reference.

commence is July 9, 2019.

(Use Reverse and/or Attach Additional Sheets as Necessary)

Routine Indeterminate Operating Costs

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$286,276.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
X 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA

ADDENDA O ARE

O ARE  [J ARE NOT ATTACHED.
[X] ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL

SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT:

OFFER

DATED
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

. YOUR OFFER ON SOLICITATION (BLOCK 5),

30a. SIGNATURE OF OFFEROR/CONTRACTOR

ey .
R

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

. FLFETROMIS
T S:ENATURE

30b. NAME AND TITLE OF SIGNER (Type or print)

30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print)
Michael C.

Fox

31c. DATE SIGNED
07/03/2019

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)

Prescribed by GSA - FAR (48 CFR) 53.212



2 of 3

19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
the Attachment A Statement of Work (5 pages) and
the accepted technical proposal and cost estimate
dated June 11, 2019 (6 pages) in the amount of
$286,276.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $286,276.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $60,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
Alternate COR:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
The services of this order are for severable.
TOCOR: Macy Taylor
Period of Performance: 07/09/2019 to 07/08/2020
0001 Routine Indeterminate Operating Costs
Continued
32a. QUANTITY IN COLUMN 21 HAS BEEN
[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE
33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ] PARTIAL [] FINAL
[ ] PARTIAL [] FINAL
38. S/RACCOUNT NUMBER 39. S/R VOUCHER NUMBER ~ |40. PAID BY
41a. 1 CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION.SHEET EP-W-16-015/68HERH12F0241 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
(A7) (B) (cy | (D) (E) (F)
Accounting Info:

19-20-C-58D5-000A45-2505-1958DC9041-001 BFY: 19
EFY: 20 Fund: C Budget Org: 58D5 Program (PRC):
000R45 Budget (BOC): 2505 DCN - Line ID:
1958DC9041-001

Funding Flag: Complete

Funded: $60,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Title:

Contractor:

Contract #:

Task Order #:

Period of Performance:

ATTACHEMENT 1
Statement of Work

Routine Indeterminate Operating Costs (3001)
Wood E&IS, Inc.

EP-W-16-015

68HERH19F0241

7/9/2019 to 7/8/2020

EPA Key Personnel

Task Order Project Officer (TOPQ)/Contract Level Project Officer (PO):

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW
Mail Code 6204M
Washington, DC 20460
phone: (202) 343-9183
email: macy.taylor@epa.gov

Alternate TOPO:
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW
Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael@epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of
the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional
monitoring program which currently consists of approximately 95 monitoring stations nationwide. The
Environmental Protection Agency (EPA) coordinates the operation of the network in cooperation with
numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4%), nitrate (NOj3’), ammonium (NH4"),
sulfur dioxide (SO.), nitric acid (HNO3), chloride (CI) and the base cations (Na*, K*, Mg?*and Ca?") using a 3-
stage filter pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly
meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors
include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SOz) and carbon monoxide (CO).
CASTNET O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for the indeterminate costs of routine activities and
provisions associated with operating the CASTNET base program. Examples of these costs include site utilities,
land leases, and travel associated with management meetings. The Task Order Project Officer shall provide
technical direction for performance of specific tasks under this task order.

ITII. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in CLIN 22 of the
contract’s Statement of Work.

IV. TECHNICAL DIRECTION

1. Prepare a Technical Proposal & Cost Estimate



The Contractor shall prepare a Task Order Technical Proposal and Cost Estimate (TP&CE) in accordance with
the terms and conditions of contract clauses B.1 entitled Fixed Rates for Services and submit it to EPA 10 days
after receipt of this SOW.

2. Provide Utility & Infrastructure Costs for EPA Operated CASTNET Sites

The contractor shall be responsible for managing and coordinating the payment of on-going site land leases,
rent, utilities, and phone and/or Internet services for the EPA-sponsored CASTNET sites. A list of the sites and
site locations is included in Attachment 1.

3. Travel to Meetings

Upon technical direction from the EPA Project Officer, the contractor may travel to meetings with EPA (or their
designee) for management consultations and/or to provide technical support necessary for the day-to-day
operation of the network. The contractor may travel to conferences to present technical papers related to
CASTNET with EPA Project Officer approval. The cost estimate should be based on 16-person trips and 32
days of per diem.

V. DELIVERABLES AND SCHEDULE

All deliverables shall be reviewed and quality assured during the performance of this task order. Deliverables
should be submitted to EPA electronically.

1. Technical Proposal & Cost Estimate

The contractor shall deliver a Task Order Technical Proposal and Cost Estimate in accordance with Attachment
12 Task Order Ordering Procedures of the contract (EP-W-16-015). The proposal shall be submitted 10 days
after receipt of the SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing the
progress made, issues encountered or expected, work planned for the next reporting period and costs. These
reports shall comply with contract clauses F.1 Monthly Progress Report and F-5 Reports of Work.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Task Order Project Officer (Taylor Macy) 1

EPA Alternate TOPO (Melissa Puchalski) 1



Attachment 1. Active EPA Sites (as of April 2019)



Contract#: EP-W-16-015
Task Order#: 68HEOH19F0241
Project#: 3001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period = $60,000.00
Total - $60,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $286,276.00
Total - - $286,276.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0001 See Block 16C PR-OAR-20-00012 3001

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0241
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/03/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $40,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$40,000.00 to this task order.

TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $40,000.00

New Total Obligated Amount for this Award: $100,000.00
Incremental Funded Amount changed: from

$60,000.00 to $100,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 10/10/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0241/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification: $40,000.00
Incremental Funded Amount changed from $60,000.00

to $100,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-58D1-000A45-2505-1958DC0001-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) B
Budget Organization 58D1
Program (PRC) O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC0001-001
Amount: $40,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/0%/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015
Task Order#: 68HEOH19F0241 (3001)
Modification#: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $60,000.00 $40,000.00 $100,000.00
Total $60,000.00 $40,000.00 $100,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $286,276.00
Total - - $286,276.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
PO0002 See Block 16C PR-OAR-20-00112 3001

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0241
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/03/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $100,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$100,000.00 to this task order.

TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $100,000.00
New Total Obligated Amount for this Award: $200,000.00
Incremental Funded Amount changed: from

$100,000.00 to $200,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 11/06/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0241/P00002 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
$100,000.00

Incremental Funded Amount changed from
$100,000.00 to $200,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-C-58D5-000A45-2505-2058DC0007-001
Beginning FiscalYear 20
Ending Fiscal Year 21
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0007-001
Amount: $100,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015
Task Order#: 68HEOH19F0241 (3001)
Modification#: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $100,000.00 $100,000.00 $200,000.00
Total $100,000.00 $100,000.00 $200,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $286,276.00
Total - - $286,276.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0003 See Block 16C PR-OAR-20-00181 3001

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0241
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/03/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$60,000.00 to this task order.

TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $60,000.00

New Total Obligated Amount for this Award: $260,000.00
Incremental Funded Amount changed: from

$200,000.00 to $260,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 11/20/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
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WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
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(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification: $60,000.00
Incremental Funded Amount changed from
$200,000.00 to $260,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-2058DC0012-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0012-001
Amount: $60,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
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Payment:
RTP Finance Center
US Environmental Protection Agency
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Contract#: EP-W-16-015
Task Order#: 68HEOH19F0241 (3001)
Modification#: PO0003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $200,000.00 $60,000.00 $260,000.00
Total $200,000.00 $60,000.00 $260,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $286,276.00
Total - - $286,276.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00004 See Block 16C PR-OAR-20-00298 3001

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460
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WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
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751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0241
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/03/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $21,606.73
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$21,606.73 to this task order.

TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $21,606.73

New Total Obligated Amount for this Award: $281,606.73
Incremental Funded Amount changed: from

$260,000.00 to $281,606.73

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 01/14/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
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Obligated Amount for this Modification: $21,606.73
Incremental Funded Amount changed from
$260,000.00 to $281,606.73

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000R45-2505-2058DC0024-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0024-001
Amount: $21,606.73
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/0%/2019 to 07/08/2020

NSN 7540-01-152-8067
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EP-W-16-015
Order#: 68HERH19F0241 (3001)
Modification: PO0004

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $260,000.00 $21,606.73 $281,606.73
Total $260,000.00 $21,606.73 $281,606.73

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $286,276.00
Total - - $286,276.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1
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2. CONTRACT NO.
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6. SOLICITATION
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5. SOLICITATION NUMBER
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DUNS Number: 038086125
Title:

and Shipping (3002)

reference.

commence is July 9, 2019.

(Use Reverse and/or Attach Additional Sheets as Necessary)

Support for NADP Non-Routine Operations

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$34,386.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
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[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
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31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)
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Prescribed by GSA - FAR (48 CFR) 53.212



2 of 3

19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
the Attachment A Statement of Work (4 pages) and
the accepted technical proposal and cost estimate
dated June 11, 2019 (7 pages) in the amount of
$34,386.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $34,386.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $10,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
Alternate COR:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
The services of this order are for severable.
TOCOR: Macy Taylor
Period of Performance: 07/0%/2019 to 07/08/2020
0001 Support for NADP Non-routine Operations and
Continued
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32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
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ATTACHMENT 1

Statement of Work

Title: Support for NADP Non-Routine Operations and Shipping
(3002)

Contractor: Wood E&IS, Inc.

Contract #: EP-W-16-015

Task Order #: 68HERH19F0242

Period of Performance: 7/9/2019 to 7/8/2020
EPA Key Personnel

Task Order Project Officer (TOPQ)/Contract Level Project Officer (PO):
Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Alternate TOPO:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael@epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of
the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional
monitoring program which currently consists of approximately 95 monitoring stations nationwide. The
Environmental Protection Agency (EPA) coordinates the operation of the network in cooperation with
numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4%), nitrate (NOj3’), ammonium (NH4"),
sulfur dioxide (SO.), nitric acid (HNO3), chloride (CI) and the base cations (Na*, K*, Mg?*and Ca?") using a 3-
stage filter pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly
meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors
include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SOz) and carbon monoxide (CO).
CASTNET O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

I1. PURPOSE

The primary purpose of this task order is to provide for site operator support for the National Atmospheric
Deposition Program’s (NADP’s) networks outside of the support provided through the CASTNET Base
Program and CASTNET Tribal Base Program (Task Orders 3003 and 3004, respectively). The purpose of this
task order is to provide for non-routine support associated with operating NADP sites that are sponsored by
EPA’s Clean Air Markets Division (CAMD).

Additionally, under this Task Order the contractor shall prepare and purchase the shipping labels, as well as
cover the freight charges associated with using the shipping labels for NADP samples from sites supported by
CAMD, but not covered under Task Orders 3003 and 3004. The sites that receive shipping labels are included
in Table 2.

ITII. CONTRACT LEVEL STATEMENT OF WORK REFERENCE



The tasks to be performed under this task order are consistent with the activities authorized in Task 22 (Level of
Effort) from the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Technical Proposal & Cost Estimate

The Contractor shall prepare a Task Order Technical Proposal and Cost Estimate (TP&CE) in accordance with
the terms and conditions of contract clauses B.1 entitled Fixed Rates for Services and submit it to the EPA 10
days after receipt of this SOW.

2 Non-Routine Site Operator Support

The Contractor shall be responsible for supporting the EPA-sponsored CASTNET operators for NADP
networks not supported by Task Orders 3003 and 3004 or for work not covered in the scope for Task Orders
3003 and 3004. Currently, this includes Mercury Deposition Network (MDN) sites (Table 1) and non-routine
work at NADP sites co-located with CASTNET including:
A. Contacting potential site operators to review the responsibilities and time commitment required for
installation and weekly and/or bi-weekly deployment of samplers;
B. Supporting non-routine maintenance visits to make repairs, which range from minor maintenance to
major repairs that may result from harsh weather conditions causing significant damage over time;
C. Verify that co-located NADP equipment is working correctly during the regular semiannual
CASTNET calibration visits; and
D. Assisting the NADP Program Office with site status updates, including site location changes, site
operator status changes, etc. for sites not included in the SOW for Task Orders 3003 and 3004.

Site operators supported by this task order will be responsible for:
A. Installation of the sampling system, if not previously installed prior to the start of this task order;
B. Routine sampling procedures, which involve sample change out every Tuesday; and
C. Shipping samples collected to the NADP Central Analytical Laboratory at the Wisconsin State
Laboratory of Hygiene at the University of Wisconsin.

Table 1 CASTNET Sites/Site Operators Funded for MDN Operations under Task Order 2

ANA115, MI

3. Sample Shipping

The contractor shall provide shipping labels to NTN sites where full site operator support is not required and to
MDN sites supported by Task Order 3002, if required. For NTN this will include shipping for NTN bottles once
per week and bulk shipping for buckets every six weeks. For MDN, this will include shipping for sample
coolers once per week. Sites requiring shipping labels are included in Table 2.

Table 2 CASTNET Sites Requiring Shipping Labels

CO08 NTN Four Mile Peak US Forest Service
C092 NTN Sunlight Peak US Forest Service



MI52 MDN Ann Arbor Lake Michigan Air

Directors
Consortium
MI98 NTN Raco US Forest Service
MNI18 NTN Fernberg US Forest Service
NY22 NTN Akwesansne US EPA Clean Air
Mohawk-Fort Markets Division
Covington
NYo67 NTN Ithaca US EPA Clean Air

Markets Division
until September 1st

4. NADP Site Repairs

The contractor shall perform basic site repairs on an as-needed basis at the NADP sites supported by the US
EPA’s CAMD. The TOPO will provide technical direction as needed for these repairs. For the purposes of the
cost estimate, the contractor shall include two one-person repair trips. If fewer than two trips are required, the
EPA will not be invoiced for the repair trips.

V. DELIVERABLES AND SCHEDULE

All deliverables shall be reviewed and quality assured during the performance of this task order. Deliverables
should be submitted to EPA electronically.

1. Technical Proposal & Cost Estimate

The contractor shall deliver a Task Order Technical Proposal and Cost Estimate in accordance with clause
Attachment 12 Task Order Ordering Procedures of the contract (EP-W-16-015). The proposal shall be
submitted 10 days after receipt of the SOW.

2 Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing the
progress made, issues encountered or expected, work planned for the next reporting period and costs. These
reports shall comply with contract clauses F.1 Monthly Progress Report and F-5 Reports of work.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Task Order Project Officer (Taylor Macy) 1

EPA Alternate TOPO (Melissa Puchalski) 1



Contract#: EP-W-16-015
Task Order#: 68HERH19F0242
Project#: 3002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period = = $10,000.00
Total - $10,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $34,386.00
Total - - $34,386.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| .

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00001 See Block 16C PR-OAR-20-00583 St
6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HQAD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
te 1
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HERH1S9F0242
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $5,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$5,000.00 to this task order.
TOCOR: Macy Taylor
LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $5,000.00
New Total Obligated Amount for this Award: $15,000.00
Incremental Funded Amount changed: from
$10,000.00 to $15,000.00
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
G P S B S:GMATURE | 3717 /9020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0242/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $5,000.00
Incremental Funded Amount changed from $10,000.00
to $15,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-C-58D5-000A45-2505-2058DC0032-001
Beginning FiscalYear 20
Ending Fiscal Year 21
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0032-001
Amount: $5,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Order#: 68HERH19F0242 (3002)
Modification: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $10,000.00 $5,000.00 $15,000.00
Total $10,000.00 $5,000.00 $15,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $34,386.00
Total - - $34,386.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
PO0002 See Block 16C PR-OAR-20-00947 3002

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0242
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $5,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$5,000.00 to this task order.
TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $5,000.00
New Total Obligated Amount for this Award: $20,000.00

Incremental Funded Amount changed: from
$15,000.00 to $20,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 05/22/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0242/P00002 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $5,000.00
Incremental Funded Amount changed from $15,000.00
to $20,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-C-58D5-000A45-2505-2058DC0055-001
Beginning FiscalYear 20
Ending Fiscal Year 21
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O00OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0055-001
Amount: $5,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Order#: 68HERH19F0242 (3002)
Modification: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $15,000.00 $5,000.00 $20,000.00
Total $15,000.00 $5,000.00 $20,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $34,386.00
Total - - $34,386.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0003 See Block 16C St

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH1S9F0242
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -53,447.65
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $3,447.65 from
this task order.

TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: -$3,447.65
New Total Obligated Amount for this Award: $16,552.35
Incremental Funded Amount changed: from

$20,000.00 to $16,552.35

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 09/04/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0242/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification: -$3,447.65
Incremental Funded Amount changed from $20,000.00
te $16,552.35

CHANGES FOR ACCOUNTING CODE:
20-21-C-58D5-000A45-2505-2058DC0055-001
Amount changed from $5,000.00 to $1,552.35

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/0%/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

1. REQUISITION NUMBER

PAGE OF

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30 See Schedule 1 3
2. CONTRACT NO, 3. AWARD/ 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION
EP-W-16-015 EFFECTIVE DATE ISSUE DATE
07/09/201968HERH19F0243
7. FOR SOLICITATION 2. NAME b. TELEPHONE NUMBER (No collect calls) |8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: Michael Fox 202-564-2550 ET
9. ISSUED BY copE [HOAD 10. THIS ACQUISITION IS UNRESTRICTED OR (] seTAsIDE: % FOR:
O WOMEN-OWNED SMALL BUSINESS
HQAD SMALLBUSINESS ] (WoSB) ELIGIBLE UNDER THE WOMEN-OWNED

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

[[] HUBZONE SMALL
BUSINESS

[[] SERVICE-DISABLE
VETERAN-OWNED
SMALL BUSINESS

SMALI | RIISINFSS PROGRAM
NAIcs: 541620
[Jeowoss

D O s@)

SiZEsTANDARD: 515.0

11. DELIVERY FOR FOB DESTINA-  [12. DISCOUNT TERMS
TION UNLESS BLOCK IS
MARKED
X] SEE SCHEDULE

[J13a. THIS CONTRACT ISA
RATED ORDER UNDER
DPAS (15 CFR 700)

13b. RATING

O

14. METHOD OF SOLICITATION

RFQ CliFs L RrP

15. DELIVER TO CODE |OAR/OAP/CAMD

16. ADMINISTERED BY

OAR/OAP/CAMD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62104J

HQOAD

CODE [HOAD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.

OAP/CAMD Mail Code: 3803R

Washington DC 20460 Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 FACILITY 18a. PAYMENT WILL BE MADE BY CODE RTP FMC
OFFEROR CODE

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.

Attn: JOSEPH FARRELL
751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)(4)

TELEPHONE NO.

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

(AA216-01)

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

IS CHECKED

[ JSEE ADDENDUM

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

19. 20.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES

21

QUANTITY |UNIT

e 22.

23.

UNIT P

24,
RICE AMOUNT

DUNS Number: 038086125
Title: CASTNET Base Program (3003)

commence is July 9, 2019.

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by
reference. The effective date for performance to

The Contractor shall perform in accordance with
the Attachment A Statement of Work
(Use Reverse and/or Attach Additional Sheets as Necessary)

(4 pages) and

25. ACCOUNTING AND APPROPRIATION DATA
See gchedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

$3,765,905.01

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.

X 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA

ADDENDA

O ARE  [J ARE NOT ATTACHED.
LJARE  [X]ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN

COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER DATED

ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL

SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT:

OFFER
. YOUR OFFER ON SOLICITATION (BLOCK 5),

INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

ey .
R

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

FL FETROMNIE

T S:EMATURE
30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED
Michael C. Fox 07/02/2019

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212



2 of 3

19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
the accepted technical proposal and cost estimate
dated June 11, 2019 (7 pages) in the amount of
$3,765, 905,01
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $3,765,905.01,
which the Contractor is not authorized to exceed.
The Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $1,014,054.50. This order
is incrementally funded as detailed in Attachment
B Summary of Amounts and Ceilings and Attachment
B is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
Alternate COR:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
The services of this order are for severable.
TOCOR: Melissa Puchalski
Period of Performance: 07/09/2019 to 07/08/2020
0001 Base Operations
Requisition No: PR-0AR-19-00628, PR-OAR-19-01030
Continued
32a. QUANTITY IN COLUMN 21 HAS BEEN
[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY
41a. 1 CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/68HERH19F0243

PAGE OF

3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

Accounting

Accounting

Info:

19-20-C-58D5-000A45-2505-1958DC9034-001 BFY: 19
EFY: 20 Fund: C Budget Org: 58D5 Program (PRC):
000R45 Budget (BOC): 2505 DCN - Line ID:
1958DC9034-001

Funding Flag: Partial

Funded: $1,000,000.00

Info:

19-E1-53GS-000A04XPM-4183-1953PM9072-001 BFY: 19
Fund: El1 Budget Org: 53GS Program (PRC):
000A0O4XPM Budget (BOC): 4183 DCN - Line ID:
1953PM9072-001

Funding Flag: Partial

Funded: $14,054.50

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHMENT A

Statement of Work
Title: CASTNET Base Program (3003)
Contractor: Wood E&IS, Inc.
Contract #: EP-W-16-015
Task Order #: 68HERH19F0243
Period of Performance: 7/9/2019 to 7/8/2020
EPA Key Personnel

Task Order Project Officer (TOPQ)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW
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STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of
the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional
monitoring program which currently consists of approximately 95 monitoring stations nationwide. The
Environmental Protection Agency (EPA) coordinates the operation of the network in cooperation with
numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4%), nitrate (NOj3’), ammonium (NH4"),
sulfur dioxide (SO.), nitric acid (HNO3), chloride (CI) and the base cations (Na*, K*, Mg?*and Ca?") using a 3-
stage filter pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly
meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors
include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SOz) and carbon monoxide (CO).
CASTNET O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for routine activities and provisions associated with
operating the CASTNET base program. All tasks shall be performed in accordance with the contract’s
Statement of Work.

Tasks performed under this task order will cover the operation of all sites, excluding those Tribal sites covered
under Task Order 3004.

ITII. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in CLINs 1 through
21 of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION



1. Prepare a Technical Proposal and Cost Estimate

The Contractor shall prepare a Task Order Technical Proposal and Cost Estimate (TP&CE) in accordance with
the terms and conditions of contract clauses B.1 entitled Fixed Rates for Services — Indefinite
delivery/Indefinite quantity and submit to EPA. The TP&CE shall be delivered within 10 days after the issuance
of the task order SOW.

Quality assurance reviews and management performance reviews shall be executed to ensure the requirements
are being met in the contractor’s SOW and technical proposal including reviews of financial management
activities, deliverables and technical services.

2 Base Operations

The contractor shall perform the tasks and subtasks listed in the SOW for Task Order 3003 as delineated in the
CASTNET V contract SOW and the contractor’s technical proposal. Descriptions of the technical approach and
methods are found in the CASTNET Quality Assurance Project Plan (QAPP) v 9.1 and the technical proposal.
The number of applicable sites, units and estimated hours for the CLINSs, as described in the contract’s SOW,
that shall be delivered are as follows:

CLIN DESCRIPTION SITES UNITS HOURS
1 Core Operations 1 12 14,890
2 Dry Dep Filterpack w/ operator 49 588 3,416
3 Dry Dep Filterpack w/o operator 8 96 558
4 Ozone Monitoring w/ operator 48 576 3,364
5 Ozone Monitoring w/o operator 36 210
6 Meteorology w/ operator 24 12
8

9 Trace Gas NOy w/o operator 24 37

3

2

Trace Gas NOy w/ operator 4 48 74

2

10 Trace Gas SO2 w/ operator 1 12 8
1

12 Trace Gas CO w/ operator 12 5
14 Filter Media Analysis 57 3,369 S
15 Artificial precipitation audit sample 1 15 -
16 Operation of an NADP AMoN site co-located w/ CASTNET 31 372 56
17 Operation of an NADP NTN site co-located w/ CASTNET 17 204 20
18 Operation of an NADP NTN site not co-located w/ 6 72 7
CASTNET

19 Operation of IMPROVE sampler co-located with CASTNET 2 24 2
20 Acquisition and Management of NPS, BLM-WSO Data 32 384 88

TOTAL HOURS 22,749

Attachment 1 describes which CLINs shall be performed at each site. The table above is a summary of
Attachment 1. The table above shows SITE/YEAR as the number of CLINs ordered for that site per /2-months.
The UNIT is the number of site-months ordered for each CLIN.

V. DELIVERABLES AND SCHEDULE

1. Proposal
The contractor shall deliver a Task Order Technical and Cost Proposal in accordance with clause B.7 Task
Order Ordering Procedures of the contract. The proposal shall be submitted 10 days after receipt of the SOW.



2 Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing the
progress made, issues encountered or expected, work planned for the next reporting period and costs. These
reports shall comply with contract clauses F.5 Reports of Work and F.1 Monthly Progress Report. Reports shall
be delivered electronically.

3. Additional Deliverables
The contractor shall deliver the following reports electronically, as described in the contract SOW:

Daily Data Submittal 24 hours from collection of data
Monthly Data Submittal At the end of each month
Quarterly Data Submittal 120 days after each quarter

Quarterly Data Report 90 days after each quarter

Annual Report Draft October 1, 2019

QA Quarterly Report 30 days after completion of quarters 1, 2, 3

QA Annual Report 30 days after completion of quarter 4

QAPP Reviewed annually and updated as needed, draft submitted by November 1, 2019

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Project Officer (Melissa Puchalski) 1
EPA Alternate (Taylor Macy) 1

Attachment 1. Matrix of CLINs by CASTNET Site ID — see Table in “clin_matrix _option3.csv”



Contract#: EP-W-16-015
Task Order#: 68HERH19F0243
Project#: 3003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period - - $1,014,054.50
Total - - $1,014,054.50

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,765,905.01
Total - - $3,765,905.01

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0001 See Block 16C PR-OAR-15-01191 3003

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0243
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Trncoreace: $1,089,075.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of
$1,089,075.00 to this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $1,089,075.00
New Total Obligated Amount for this Award: $2,103,129.50
Incremental Funded Amount changed: from

$1,014,054.50 to $2,103,129.50

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
A i - F1L FCTROMI
R Fat A S S:GNATURE | 97 /17 /5019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0243/P00001 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
$1,089,075.00

Incremental Funded Amount changed from
$1,014,054.50 to $2,103,129.50

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-58E6-000A46XP3-2505-1958EE9122-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization 58E6
Program (PRC) OOOA46XP3
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858EE9122-001
Amount: $878,970.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-58E8-000RA46-2505-1958EE9122-002
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization 58ES8
Program (PRC) 000A46
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1858EE9122-002
Amount: $210,105.00
Subject To Funding: N
Payment Address:

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0243/P00001 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HERH19F0243
Project#: 3003

Modification#: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS
Total Funding/Obligation Amounts
Period Previous Amount This Action Amount
Base Period $1,014,054.50 $1,089,075.00 $2,103,129.50
Total $1,014,054.50 $1,089,075.00 $2,103,129.50
Total Task Order Ceiling
Period Previous Amount This Action Amount
Base Period - - $3,765,905.01
Total - - $3,765,905.01

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 See Block 16C See Schedule 3003

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0243
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $130,621.95
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$130,621.95 to this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $130,621.95

New Total Obligated Amount for this Award: $2,233,751.45
Incremental Funded Amount changed: from

$2,103,129.50 to $2,233,751.45

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 09/10/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0243/P00002 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
$130, 621 .95

Incremental Funded Amount changed from
$2,103,129.50 to $2,233,751.45

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-BR-58D5X03-000A45-2505-1958DC2083-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) BR
Budget Organization 58D5X03
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9083-001
Amount: $13,460.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-26CF000-000FK6XR1-2532-26A6A-1926CFE066-00
1
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 26CF000
Program (PRC) OOOFK6XR1
Budget (BOC) 2532
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 18926CFE066-001
Amount: $42,161.95
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0243/P00002 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-26CF000-000FK6XR2-2532-26A6A-1226CFE066-00
2
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 26CF000
Program (PRC) OOOFK6XR2
Budget (BOC) 2532
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 1926CFE066-002
Amount: $75,000.00
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HERH19F0243
Project#: 3003

Modification#: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS
Total Funding/Obligation Amounts
Period Previous Amount This Action Amount
Base Period $2,103,129.50 $130,621.95 $2,233,751.45
Total $2,103,129.50 $130,621.95 $2,233,751.45
Total Task Order Ceiling
Period Previous Amount This Action Amount
Base Period - - $3,765,905.01
Total - - $3,765,905.01

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0003 See Block 16C PR-OAR-20-00165 3003

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0243
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $450,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$450,000.00 to this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $450,000.00

New Total Obligated Amount for this Award: $2,683,751.45
Incremental Funded Amount changed: from

$2,233,751.45 to $2,683,751.45

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 11/12/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0243/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
$450,000.00

Incremental Funded Amount changed from
$2,233,751.45 to $2,683,751.45

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-C-58D5-000A45-2505-2058DC0010-001
Beginning FiscalYear 20
Ending Fiscal Year 21
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0010-001
Amount: $450,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067
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Sponsored by GSA
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Contract#: EP-W-16-015
Task Order#: 68HERH19F0243 (3003)
Modification#: PO0003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $2,233,751.45 $450,000.00 $2,683,751.45
Total $2,233,751.45 $450,000.00 $2,683,751.45

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,765,905.01
Total - - $3,765,905.01

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00004 See Block 16C PR-OAR-20-00182 3003

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0243
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $872,079.29
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$872,079.29 to this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $872,079.29

New Total Obligated Amount for this Award: $3,555,830.74
Incremental Funded Amount changed: from

$2,683,751.45 to $3,555,830.74

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 11/20/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
$872,079.29

Incremental Funded Amount changed from
$2,683,751.45 to $3,555,830.74

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-2058DC0013-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0013-001
Amount: $872,079.29
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
PO000S5 See Block 16C PR-OAR-20-00803 3003

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0243
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $210,074.27
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$210,074.27 to fully fund this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $210,074.27

New Total Obligated Amount for this Award: $3,765,905.01
Incremental Funded Amount changed: from

$3,555,830.74 to $3,765,905.01

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 04/22/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
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WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
$210,074.27

Incremental Funded Amount changed from
$3,555,830.74 to $3,765,905.01

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-C-58D5-000A45-2505-2058DC0047-001
Beginning FiscalYear 20
Ending Fiscal Year 21
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0047-001
Amount: $210,074.27
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2019 to 07/08/2020
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EP-W-16-015

Order#: 68HERH19F0243 (3003)

Modification: PO0005

ATTACHMENT B

SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount

Base Period $3,555,830.7 $210,074.27 $3,765,905.01

Total $3,555,830.7 $210,074.27 $3,765,905.01
Total Task Order Ceiling

Period Previous Amount This Action Amount

Base Period - - $3,765,905.01

Total - - $3,765,905.01

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OAR-19-00629 1 3

2. CONTRACT NO. 3. AWARD/

EP-W-16-015

4. ORDER NUMBER

5. SOLICITATION NUMBER 6. SOLICITATION

EFFECTIVE DATE ISSUE DATE
68HERH19F0244
7. FOR SOLICITATION . NAME b. TELEPHONE NUMBER (No collect calls) |8, OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: Michael Fox 202-564-2550 ET
9. ISSUED BY cope [HOAD 10. THIS ACQUISITION IS UNRESTRICTED OR [ seT ASIDE: % FOR:
0 WOMEN-OWNED SMALL BUSINESS
HQAD SMALLBUSINESS ] (WoSB) ELIGIBLE UNDER THE WOMEN-OWNED

US Environmental Protection Agency

D HUBZONE SMALL SMAI | RIISINFSS PROGRAM
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William Jefferson Clinton Building BUSINESS [ eowoss

1200 Pennsylvania Avenue, N. W. Di;ggi%%ﬁiD 0 &) SizESTANDARDE 9L B O
Mail Code: 3803R SMALL BUSINESS

Washington DC 20460

11. DELIVERY FOR FOB DESTINA- 12. DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS
MARKED

[J13a. THIS CONTRACT ISA

RATED ORDER UNDER
DPAS (15 CFR 700)

14. METHOD OF SOLICITATION

[[] SEE SCHEDULE ClrrFa Uire L RrP
15. DELIVER TO CODE |0AR/OAP 16. ADMINISTERED BY CODE [HOAD
OAR/OAP HQAD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62101J

OAR/OAP

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL

751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

Title:

reference.

commence is July 9, 2019.

the Attachment A Statement of Work
(Use Reverse and/or Attach Additional Sheets as Necessary)

Tribal Base Operation of the Network

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)

(3004)

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$157,803.93

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
X 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA

ADDENDA O ARE

O ARE  [J ARE NOT ATTACHED.
[X] ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

O

29. AWARD OF CONTRACT:

OFFER

DATED
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

. YOUR OFFER ON SOLICITATION (BLOCK 5),

30a. SIGNATURE OF OFFEROR/CONTRACTOR

A
R PR ¢

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

FL FETROMNIE

3 ; L S5:=NATURE
30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED
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PREVIOUS EDITION IS NOT USABLE
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19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
the accepted technical proposal and cost estimate
dated June 11, 2019 (6 pages) in the amount of
S157,;803: 93,
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $157,803.93, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $25,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
Alternate COR:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
The services of this order are for severable.
TOCOR: Melissa Puchalski
Period of Performance: 07/09/2019 to 07/08/2020
0001 Tribal Base Operations
Continued ...
32a. QUANTITY IN COLUMN 21 HAS BEEN
[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!
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ATTACHMENT A

Statement of Work
Title: Tribal Base Operation of the Network (3004)
Contractor: Wood E&IS, Inc.
Contract #: EP-W-16-015
Task Order #: 68HERH19F0244
Period of Performance: 7/9/2019 to 7/8/2020
EPA Key Personnel

Task Order Project Officer (TOPQ)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Contracting Officer (CO):

Mike Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael(@epa.gov




STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network
that measures changes in ambient air quality and assesses atmospheric deposition over broad geographic
regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a
robust regional monitoring program which currently consists of approximately 95 monitoring stations
nationwide. The Environmental Protection Agency (EPA) coordinates the operation of the network in
cooperation with numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

o Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4%), nitrate (NO3’), ammonium
(NH4"), sulfur dioxide (SO2), nitric acid (HNOs), chloride (C1') and the base cations (Na*, K*, Mg?*and
Ca?") using a 3-stage filter pack. In addition, each site may make ancillary measurements, including hourly
ozone (0O3), hourly meteorology, ammonia (NHz3) gas using passive devices, and trace-level gases. Trace-
level gas monitors include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and
carbon monoxide (CO). CASTNET O3, meteorological, and trace gas measurements follow the
requirements in the Code of Federal Regulations (CFR) and EPA’s Quality Assurance Handbook.

I1. PURPOSE

The primary purpose of this task order is to provide for routine activities and provisions associated with
operating the CASTNET base program at Tribal monitoring sites. All tasks shall be performed in
accordance with the contract’s Statement of Work.

Tasks performed under this task order will cover the operation of all CASTNET tribal monitoring sites,
excluding all sites covered under Task Order 3003. See Table 1 for a list of tribal sites covered under this
task order.

Table 1 Task Order 3004 Tribul Sites

Site ID State Tribal Affiliation

ALCI188 Texas Alabama-Coushatta

CHE185 Oklahoma Cherokee Nation




KI1C003 Kansas Kickapoo Tribe

NPT006 Idaho Nez Perce Tribe

RED004 Minnesota Red Lake Band of Chippewa
Indians

SAN189 Nebraska Santee Sioux

ITII. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in Tasks 2
through 5, 7, 14 and 16 from the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Technical Proposal and Cost Estimate

The Contractor shall prepare a Task Order Technical Proposal and Cost Estimate (TP&CE) in accordance
with the terms and conditions of contract clauses B.1 entitled Fixed Rates for Services — Indefinite
delivery/Indefinite quantity and submit to EPA. The TP&CE shall be delivered within 10 days after the
issuance of the task order SOW.

Quality assurance reviews and management performance reviews shall be executed to ensure the
requirements are being met in the contractor’s SOW and technical proposal including reviews of financial
management activities, deliverables and technical services.

2. Base Operations

The contractor shall perform the tasks and subtasks listed in the SOW for Task Order 3004 as delineated in
the CASTNET V contract SOW and the contractor’s technical proposal. Descriptions of the technical
approach and methods are found in the CASTNET Quality Assurance Project Plan (QAPP) v 9.1 and the
technical proposal. The number of applicable sites, units and estimated hours for the Tasks, as described in
the contract’s SOW, that shall be delivered are as follows:

Table 2 Task Order 3004 Task Summary

Task DESCRIPTION SITES UNITS HOURS
2 Dry deposition filter pack operation with site operator 1 12 70
3 Dry deposition filter pack operation without site 5 60 349

operator
4 Ozone monitoring (40 CFR Part 58 protocol) with site 1 12 70
operator
5 Ozone monitoring (40 CFR Part 58 protocol) without 2 24 140
site operator
7 Meteorology measurements without site operator 1 12 6
14 Filter media analysis (including preparation, field 6 355 0
samples, and laboratory blanks)
16 Operation of an NADP AMoN site co-located with 1 12 2

CASTNET filter pack sampling
TOTAL HOURS 636



Attachment 1 describes which tasks and CLINs shall be performed at each site. The table above is a
summary of Attachment 1. The table above shows SITE/YEAR as the number of CLINs ordered for that site
per 12-months. The UNIT is the number of site-months ordered for each CLIN.

V. DELIVERABLES AND SCHEDULE

1. Proposal

The contractor shall deliver a Task Order Technical and Cost Proposal in accordance with clause B.7 Task
Order Ordering Procedures of the contract. The proposal shall be submitted 10 days after receipt of the
SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15™ of each month summarizing
the progress made, issues encountered or expected, work planned for the next reporting period and costs.
These reports shall comply with contract clauses F.5 Reports of Work and F.1 Monthly Progress Report.
Reports shall be delivered electronically.

3. Additional Deliverables

The contractor shall deliver the following reports electronically (as required under Task Order 3003) and
will include data from the Tribal monitoring sites under this Task Order. Duplicate reports shall not be
submitted.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Project Officer (Melissa Puchalski) 1
EPA Alternate (Taylor Macy) 1

Attachment 1. Matrix of CLINs by CASTNET Site ID

CLINs
SITE_ID 2 3 4 5 7 14 16
ALC188 12 12 59.11 12
CHE185 12 12 59.11
KIC003 12 59.11
NPT006 12 12 59.11
RED004 12 59.11
SAN189 12 12 59.11
total 12 60 12 24 12 355 12

counts 1 5 1 2 1 6 1



EP-W-16-015
TO#: 68HERH19F0254
Project#: 3004

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period = = $25,000.00
Total - - $25,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $157,803.93
Total - - $157,803.93

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0001 See Block 16C PR-OAR-20-00024 3004

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HERH19F0244
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/02/2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $60,000.00
to this task order. An additional $72,803.93 is needed to fully-fund this task order.
TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $60,000.00

New Total Obligated Amount for this Award: $85,000.00

Incremental Funded Amount changed: from

$25,000.00 to $85,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 10/24/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HERH19F0244/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification: $60,000.00
Incremental Funded Amount changed from $25,000.00
to $85,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-C-58D5-000A45-2505-2058DC0002-001
Beginning FiscalYear 20
Ending Fiscal Year 21
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2058DC0002-001
Amount: $60,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2019 to 07/08/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
TO#: 68HERH19F0244 (3004)
Modification#: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $25,000.00 $60,000.00 $85,000.00
Total $25,000.00 $60,000.00 $85,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $157,803.93
Total - - $157,803.93

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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